

DGPC/CHP/TSD/02/2020/1214

Dated 07/07/2020


ADDENDUM TO CONTRACT

This document is in reference to NIT.No.CHPOOO7/2020 dated 02/07/2020 for “Repair and Extension of Main Access Tunnel (MAT) at Chhukha Hydropower Plant”

The following Special Condition of Contract (SCC) shall supplement and/or add on the General Condition of Contract (GCC):

GCC Clause reference	Particulars
GCC 26.1.4	<p>With COVID-19 pandemic across the globe and restrictions within the country, the Contractor shall familiarize with preventive measures and ensure that all the labourers identified for deployment shall be free of any illness/ COVID-19 virus. The RGoB has mandatorily put in 21 days quarantine for all people entering Bhutan. DGPC shall bear all the expenses for mandatory quarantine of 21 days and any related cost for tests during the quarantine period.</p> <p>However, the Contractor shall cover all risks and associated costs relating to COVID-19 after 21 days of quarantine period. Further, incase, a person tests positive during/ after quarantine, all expenses for treatment/ evacuation shall be borne by the Contractor.</p>

No other terms or conditions of this tender are negated or changed as a result of this addendum.


(Sangay Pema)
Head/TSD